



PRINCE ALBERT MUNICIPALITY

Supply Chain Management Division /

Municipal Finance Building (Thusong Centre)
Adderley Street
Prince Albert
6930

Tel: 023 541 1748
Fax: 023 541 1321
Email: scm@pamun.gov.za

ADDENDUM NR. 1

BID NUMBER	PROJECT NAME	ADVERT DATE	COMPULSORY BRIEFING DATE	PLATFORM FOR ADVERT
162/2023	CONDUCTING OF MINOR MAINTENANCE ACTIVITIES AT THE REVERSE OSMOSIS AND ULTRA FILTRATION WATER TREATMENT PLANT IN LEEU-GAMKA.	01 SEPTEMBER 2023	N/A	WEBSITE, E-TENDER

AMENDMENT

The following additional information and clarification is provided to the Bidders as well as changes and/or amendments to the RFQ Bid Document.

Notice is hereby given that the pricing schedule MBD 3.1 has been revised and item number 4 corrected for RFQ 162/2023, due to an error made on the original schedule. An amended pricing schedule has been included in this addendum ("Annexure A"). Bidders must ensure that a copy of this addendum and revised pricing schedule is included in the bid document.

For any further assistance please contact Mr David Leigh Willemse or Ms Christa Baadjies at 023 541 1748 or per email (scm@pamun.gov.za).

We apologise for any inconvenience caused.

DAVID-LEIGH WILLEMSE

Manager: Expenditure and SCM

05 SEPTEMBER 2023

ANNEXURE A

MBD 3.1 - PRICING SCHEDULE

ITEM NR		DESCRIPTION	QTY	UNIT RATE (EXCL. VAT)	TOTAL PRICE (EXCL. VAT)
1.	Parts	HQ-004 ¼ Turn Electric Actuator	5		
2.	Parts	NOAH Electric Actuator with PCU control	1		
3.	Parts	ROC input Power Supply	1		
4.	Parts	Level Transmitter 27mm Ø Output 4-20mA 2mH2O Including 10m cable	1		
5.	Services	Site Visit to do installation & Commissioning (Establishment and Travelling Costs must be included)	1		
SUBTOTAL (EXCL. VAT)					
VAT @ 15%					
GRAND TOTAL [INCL. VAT] - Carried forward to cover page					